
(c) Performance Fee 
 

(1) The total available research and development performance fee pool for this contract 
through September 30, 2013 shall not exceed $26,817,423.  The total available fee for 
planned construction is 1,566,114. 

 
(2) Also refer to Clause B.4, Allowability of Subcontractor Fee. 
 
(3) The Offeror shall propose a total available performance fee for each of the fiscal years 

specified in Part I, Clause B.3 (c).  The fee proposed for each year shall not exceed, but 
may be less than, the maximum fee amounts specified below: 

 
 

Total Available Fee – Research and Development Base Period 

Period Fee Base Total Available Fee 

November 9, 2008 through September 30, 2009 $197,095,890 $5,137,423 

October 1, 2009 through September 30, 2010 $220,000,000 $5,420,000 

October 1, 2010 through September 30, 2011 $220,000,000 $5,420,000 

October 1, 2011 through September 30, 2012 $220,000,000 $5,420,000 

October 1, 2012 through September 30, 2013 $220,000,000 $5,420,000 

 
 
 
 
 
 
 
 
 
 
 

 
 

Total Available Fee – Construction Management Contracts Base Period 

Period Fee Base Total Available Fee 

November 9, 2008 through September 30, 2009 80,000,000 $1,643,188 

October 1, 2009 through September 30, 2010 $24,000,000 $669,514 

 
 
 
 

 
 
 
 
 


